SoW Section 8.0 Deliverables
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D. Systemltem E. Contract/PR No. F. Contractor
1. Data ltem No. 2, Title of Data ltem 3. Subtitle
ADO1 Contractor Schedule
4. Authority 5. Contact Reference 6. Requiring Office

Depariment of Transportation, Office of the
Secretary, Office of Financial Management
{B30)

7. DD 250 Reqg'd 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)

[12. Date of First 13. Date of Subsequent B
Submlssion See Block 14 Submission See Block 14 15. Distribution
14, REMARKS: a. b. Draft ¢. Final Coples
Addressee Copies Reg. Repro

The contractor will provide the following deliverable in support of this

contract. As the FMBT Integrated Master Plan is not finalized as of this ’

document preparation, all dates are estimates and dependent upon other AMQ-340

team outputs.

Contractor Scheduig: within 10 days of contract award, the contractor will B30 1

provide the Contract Officer Technical Representative (COTR) and

Contracting Officer with a schedule identifying the timeframes for completing

the requirements of the each task. Report will be in contractor format.

16. Total
G. Prepared By: H. Date |. Approved By J. Date
4-15-09

17. Price Group

18. Estimated Total Price

OMB Cantrol No, 2120-D595

{DD Form 1423-1) FAA Template Na. 58 {6/08)
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Not Separately Priced 0P [J ™ [ Other [
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1, Data item No. 2. Title of Data ltem 3. Subtitle
AD02 Transition Strategy
4, Authority 5. Contact Reference 6. Requiring Office
SoW Section 8.0 Deliverables Department of Transportation, Office of the
Secretary, Office of Fipancial Management
(B30)
7. DD 250 Req'd 8. APP Code 9. Distribution Statement Required 10. Freguency 11. As of Date {ADD)
2. Pate of First 13. Date of Subsequent B 4
Submission See Block 14 Submission See lock 1 15. Distribution
14. REMARKS: a. b. Drait | c. Final Copies
. Addressee Copies Reg. Repro
The contractor will provide the following deliverable in support of this
contract. As the FMBT Integrated Master Plan is not finalized as of this
document preparation, all dates are estimates and dependent upon other
team outputs.
Transition Strategy: describes how DoT will transition from Oracle 11.5.10i B30 1
to Oracle Release 12, including documenting each OA's approach to
adopting new processes and data standards. Report will be in contractor
format.
(9 maonths after start of task)
16. Total
G. Prepared By: H. Date I. Approved By J. Date
4-15-08
17. Price Group 18. Estimated Total Price

OMB Control No. 2120-0595

(DD Form 1423-1) FAA Template No. 58 {6/98)




A003

Configuration Strategy

CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A, Contract line ltem No. B. Exhibit C. Category {Check appropriate one}
Not Separately Priced ToP [ ™ O Other []
D. Systemfltem E. Contract/PR No. ' F. Contractor
1. Data Item No. 2, Title of Data Item 3. Subtitle

4. Authority

5. Contact Reference

SoW Section 8.0 Deliverables

€. Requiring Office

Department of Transportation, Office of the
Secretary, Office of Financial Management
(B3D)

7. DD 250 Req'd 8. APP Code 8. Distribution Statement Required 10. Frequency 11. As of Date (ADD)
[12. Date of First j13. Date of Subsequent See Block 14
Submission See Block 14 Submission 15, Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
The contractor will provide the following deliverable in support of this
contract. As the FMBT Integrated Master Plan is not finalized as of this
document preparation, all dates are estimates and dependent upon other
team outputs.
Configuration Strategy: describes approach to defining, planning and 1
tracking the overall solution configuration over the life of the program. B30
(3 months after start of task)
16. Total
G. Prepared By: H. Date I. Approved By Jd. Date
4-15-09

17. Price Group

18. Estimated Total Price

OMB Control No. 2120-0595

(DD Form 1423-1) FAA Template No. 59 (6/98)




ADO4

Configuration Plan

CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line Item No. B. Exhihit C. Category (Check appropriate one)
Not Separately Priced 0P [ ™ O Other [
D. System/ltem E. Contract/PR No. F. Contractor
1. Data {tem No. 2. Title of Data item 3. Subtitle

4. Authority

5. Contact Reference
SoW Section 8.0 Deliverables

6. Requiring Office

Department of Transportation, Office of the
Secretary, Office of Financial Management
(B30)

7. DD 250 Rea'd 8, APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
12. Date of First 13. Date of Subsequent See Block 14
Submission See Block 14 Submissfon 15. Distribution
14. REMARKS: a. b, Draft c. Flnal Copies
Addressee Copies Reg. Repro
The contractor will provide the following deliverable in support of this
contract. As the FMBT Integrated Master Plan is not finalized as of this
document preparation, all dates are estimates and dependent upon other
team outputs.
Configuration Plan: describes how the configurations of the new application 1
will support the "to-be" business processes and data, and how those B30
configurations will be released and configured over time; includes not only
the base modules, but the reporting environment as well.
{12 months after start of task)
16. Total
G. Prepared By: H. Date |. Approved By J. Date
4-15-09

17. Price Group

18. Estimated Total Price

OMB Conirol No, 2120-0595

(DD Form 1423-1)} FAA Template No. 59 (8/98)




CONTRACT DATA REQUIREMENTS LIST (CDRL) ' ' Page 1 of 1
A. Contract fine item No. B. Exhibit C. Category (Chetk appropriate one)
Not Separately Priced TOP [ ™ O Other [J
D. System/item E. Contract/PR No. F. Contractor
1. Data item No, 2, Title of Data ltem 3. Subtitle

ADO5

Technology Architecture Strategy

4. Authorlty

5. Contact Reference
SoW Section 8.0 Deliverables

6. Requiring Office

Department of Transportation, Office of the
Secretary, Office of Financial Management
(B30)

7. DD 250 Req’d | 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date {ACD)
112, Date of First 13. Date of Subsequent See Block 14
Submission See Black 14 Submission 15. Distribution
14. REMARKS: a. b, Draft ¢. Final Copies
Addressee Copies Reg. Repro
The contractor will provide the following deliverable in support of this
contract. As the FMBT Integrated Master Plan is not finalized as of this
document preparation, all dates are estimates and dependent upon other
team outputs.
Technology Architecture Strategy: describes the approach to ensuring that 1
the technology architeciure will support the process and application 830
architectures over time, and ensure coordination of releases.
{5 months after start of task)
16. Total
G. Prepared By: 15 |. Approved By J, Date
4-15-09

17. Price Group

18, Estimated Total Price

OMB Control No. 2120-0585

(DD Form 1423-1) FAA Template No, 58 {&/98)




ADOB

Status Reports

CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract iine item No, B, Exhibit C. Category (Check appropriate oneg)
Not Separately Priced TOP [] ™ 3 other [J
D. Systemiltem E. Cantract/PR No. F. Can'tractor
1. Data ltem No. 2. Title of Data ltem 3. Subtitle

4. Authority

5. Contact Reference

SoW Section 8.0 Deliverables

6. Requiring Office

Department of Transportation, Office of the
Secretary, Office of Financial Management
(B3D)

7. DD 250 Req'd

8. APP Code

9. Distribution Statement Required

10. Freguency 11. As of Date (AOD)

12. Date of First
Submission

See Block 14

13. Date of Subseguent
Submission

See Block 14

15. Distribution

14. REMARKS:

Status Reports: To moenitor progress of work performed under this contract,
the contractor shall provide a weekly report detailing effort performed by
contractor personnel under this contract. The report will be by work site and
will describe work status, advice, action items and communication on work
performed and next week’s work to be performed. This electronic report will
be due weekly. (First report will be due 15 days after contract award and will
continue on a weekly basis thereafter) Report will be in contractor format.

a b. Draft

. c¢. Final Copies
Addressee Copies

Reqg. Repro

B30

AMQ-340 1

16. Total

G. Prepared By:

H. Date

4-15-09

. Approved By

J. Date

17. Price Group

18. Estimated Total Price

OMB Control Na. 2120-0595

(DD Form 1423-1) FAA Template Np, 59 (6/98)




